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PROJECT DESCRIPTION

GENERAL

This project involves the use of a temporary traffic signal at the intersection of

MD 223 (Woodyard Road) and Rosaryville Road in prince george’s county. The intersection

will shift approximatiy 215 feet fto the south and shalil change from a three—-|egged

intersection to a four—legged intersection. The temporary traffic signal shall utilize span wire
attached to temporary wood poles and the ulftimate mast arm pole (in the southwest corner).

INTERSECTION OPERATION

A controller housed in a pole-mounted cabinet shall be temporarily utilized at this location.
The intersection will operate in a fully actuated mode 6 NEMA pjasess with exclusive/permissive
left+ turn phasing for southbound MD 223 and northbound Rosaryville Road, and split+ phasing for
woastbound Haislip Way and northbound MD 223.

NOTES

For pavement markings, refer to the MOT and/or pavement marking plans. das applicables
other than those detalied on the plan. All pavement markings shall be installed
in accordance with Administration standards.

2. The contractor shall be responsible for terminating all signal cable to
the appropriate terminais and properly l[abeling each cabls.

3. All traffic signal foundations shall be installed at the final sidewalk or
curb grade for closed sections,s highest roadway profile grade for opsn
sections, to meet clearances as specified in the appropriate B00O series
Standard Plates. The contractor shall verify ultimate grades prior to
the instaltation of all signal equipment.

4. SHA forces will provide the video detection equipment and do all internal wiring of
the controiler cabinet.

5. All underground and overhead utilities shown on these plans are schematic only
and may not be complete. The Contractor shall be responsible for notifying
Miss Utility prior to construction so that ail utilities may be located in the field.
1+ the Contractor perceives that a conflict between the utilities and the traffic
signal will ococur. the Contractor shall notify the Project Engineer immediately
so that the conflict may be resolved.

6. The contractor shall maintain t+he continuous operation of all interconnects vehicular,
pedestrian detectors, and lighting devices. If any device is damaged by the contractor,
it shall be repaired within 72 hours by the contractor at no cost to the Administration
after notification by the Engineer.

7. The contractor shall contact the SHA Signal Shop at (410) 787-7650 at least 72 hours

/ prior to starting construction for this phase.
CONTACTS

QISTRICT OFFICE OF TRAFFIC AND SAFETY
MS. FELECIA MURPHY

_ MR. RICHARD DAFF SR.
o S TN qng  ICT ENGINEER — TRAFFIC CHIEF, TRAFFIC OPERATIONS

410-787-7630

MR. VICTOR GRAFTON

_ MR. ROBERT SNYDER
B AT ang o HICT ENGINEER = UTILITIES ASSISTANT DIVISION CHIEF, TRAFFIC OPERATIONS

410-787-7630

MR. KEVIN NOWAK & MR. DUANE BERNARD
ASSISTANT DISTRICT ENGINEER — CONSTRUCTION MR. ED RODENHIZER

301-513-7336

TEAM LEADER SIGNAL OPERATIONS
410-787-7650

MR. VERNON STINNETT
ASSISTANT DISTRICT ENGINEER - MAINTENANCE MR. EUGENE BAILEY

301-513-7301

A.

B.

CODE

114245
800000

TEAM LEADER SIGN OPERATIONS
410-787-7670

MS. DARLENE EIDE

SUPPLY DFFICER IV (SIGNAL SHOP WAREHOUSE)
410-787-7668

EQUIPMENT LIST

EQUIPMENT TO BE SUPPLIED BY THE ADMINISTRATION.

CATEGORY
CODE

DESCRIPTION UNITS QUANTITY

NONE

EQUIPMENT TO BE FURNISHED AND/OR INSTALLED BY THE CONTRACTOR.
CATEGORY

DESCRIPTION UNITS QUANTITY
24 INCH WHITE REMOVABLE PREFORMED PAV. LINE MARKINGS FOR STOP LINES LF 120
REMOVE AND DISPOSE MATERIALS AND EQUIPMENT LS 1

C. SHA FORCES SHALL REMOVE THE CONTROLLER AND ALL AUXILIARY EQUIPMENT FROM THE CONTROLLER CABINET.
THE CABINET AND ALL OTHER MATERIALS TO BE REMOVED BY THE CONTRACTOR SHALL BECOME THE PROPERTY OF
THE CONTRACTOR.
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